REQUEST FOR PROPOSALS
ENGINEERING SERVICES FOR
CENTRAL WYOMING REGIONAL WATER SYSTEM
WATER TREATMENT PLANT
ALTERNATE BACKWASH WATER SUPPLY PROJECT
FOR THE
CENTRAL WYOMING REGIONAL WATER SYSTEM JOINT POWERS BOARD

Date: September 30, 2015
Fee proposals are being requested from qualified engineering consultants to furnish
design and construction administration services for the Central Wyoming Regional Water
System Water Treatment Plant Alternate Backwash Water Supply Project.
Such proposals will be received by the City of Casper Public Services Department,
City Engineering Division, 200 North David, Casper, Wyoming, until 5:00 p.m., Local time,
October 23, 2015.

PROJECT DESCRIPTION

The Central Wyoming Regional Water System (CWRWS) Joint Powers Board (JPB) owns the
water treatment plant and water production facilities. The City of Casper, under an operations
contract, manages, maintains and operates the water treatment plant and water production
facilities.

The Joint Powers Board can operate its base loading Groundwater Treatment Facility (GWTF)
and its peaking Surface Water Treatment Facility (SWTF) independently from one another,
except for one common element, the 2.6MG steel reservoir. This reservoir stores finished water
from the groundwater treatment system and also serves as the sole source of Backwash Supply
(BWS) for the surface water filters. Consequently, the 2.6MG reservoir cannot be taken out of
service for maintenance requirements. However, the 2.6MG reservoir needs to be taken out of
service in 2-3 years for renovations and recoating. To take the reservoir out of service requires
that the GWTF be shut down, the SWTF be in full operation, and a new source of BWS be used
for the SWTF filters.

A study performed in 2011 (attached for reference) for the planning of this project concluded
that a parallel water storage tank connected to the GWTF with a pressure reducing valve (PRV)
connection to the distribution system is the best option to provide an alternate backwash supply
system to backwash the filters in the SWTF. The new tank is planned to hold a total of 920,000
gallons.

FUNDING
The total estimated cost for the design and construction of the alternate backwash water supply
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system is $2,200,000. The State Land and Investment Board (SLIB) will provide funding for the
project through a Drinking Water State Revolving Fund (DWSRF) loan. Project review shall be
coordinated through the Wyoming Water Development Commission (WWDC), and the City of
Casper Public Services Department (City PSD).

The Consultant shall review all requirements of the SLIB. DWSRF and WWDC with regard 1o

this project before submitting a proposal.

SCOPE OF SERVICES

The Scope of Services shall, as a minimum, include the following:

A. Welded Steel Water Storage Tank

1.

The Consultant shall design a welded steel water storage tank fo hold 920,000
gallons. The tank facility shall be designed in accordance with Wyoming
Department of Environmental Qualities (WDEQ) Rules and Regulations and in
accordance with all applicable State and Federal regulations.

The Consultant shall prepare a technical memorandum (TM) thoroughly defining
and analyzing the proposed tank and all of the associated improvements. The T™M
shall include a detailed hydraulics analysis, including any affects upon the
existing high service pump system and associated system operating curves. The
TM shall provide a proposed tank location and configuration including a floor
plan and piping sections. The TM shall also provide proposed operations criteria
and operating points, and the necessary Supervisory Control and Data Acquisition
(SCADA) improvements.

The Consultant shall review and design any power requirements for the system.

Drawings and specifications shall be of such quality and contain sufficient details
so that no misunderstanding may reasonably arise as to the extent of the work to
be performed, the materials to be used, the equipment to be installed or the quality
of the workmanship.

Drawings for the site shall include a site plan drawn to a scale of not less than 1"
equals 20" and shall contain existing and proposed contours on a one-foot contour
interval.

B. Tank Pipeline Connections & Pressure Reducing Valve

The Consultant shall design for the installation of new pipeline connections to the
proposed water storage tank. The new pipeline connections shall be 36-inch diameter
steel with the necessary valves and fittings to connect the pipeline to the existing 2.6 MG
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welded steel water storage tank which stores finished groundwater supply. A pressure
reducing valve shall be designed for installation from the 12 distribution supply main
downstream of the existing and new tanks.

Computer-Aided Drafting Format

The Consultant shall prepare final drawings on a computer-aided drafting format. Digital
format shall be in AutoCAD and PDF and be compatible with the CWRWSJPB and City
of Casper code.

[ocation, Survey, and Construction Drawings

L.

Plan and profile sheets shall consist of a horizontal scale of not Jess than 1"=50',
and an appropriate vertical scale, indicating water main appurtenances (e.g. valves
and fittings, fire hydrants, casings, and service lines) improvements, and utility
conflict locations, in addition to the new water main alignment.

The Consultant shall verify fire hydrant and water valve locations. The Consultant
shall ensure the locations are in compliance with City PSD and WDEQ
requirements.

Conduct field surveys to collect topographic data, surface elevations, and utilities
information as needed. Consultant shall utilize base mapping provided by the City
from the City's Geographical Information System database for plan sheet
preparation.

Contact other utilities (i.e. - telephone, power, cable TV, gas, etc.) to obtain
location of their utilities in project locations and to coordinate any required
adjustments.

Plan and plan profile sheets shall contain the following information:

a. Plan and profile sheets shall contain sufficient detail and information in
order to determine construction cost of the improvement and to construct
the improvements.

b. Plan information shall include street alignment; parcel lines; proposed

alignments of water line improvements; underground utilities; pipe
material; and, location of water main appurtenances.

c. Profile information shall include estimated depths of underground utilities
and alignments of proposed facilities.

d. Consultant's professional engineering stamp i accordance with Wyoming
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10.

State Statutes.

e. All onginal plan and profile sheets shall be delivered to the CWRWSJPB
and the City PSD upon completion of Project.

f. Consultant shall provide the CWRWSIJPB, City PSD and WWDC a copy
of final drawings of the Project in AutocCAD and PDF format in digital
format labeled as "Final Design Drawings — Central Wyoming Regional
Water System Water Treatment Plant Alternate Backwash Water Supply
Project.”

Consultant shall provide the City PSD and WWDC three (3) copies of the "draft"
construction drawings and project manuals to be reviewed by City PSD and
WWDC staff.

The Consultant shall incorporate into the construction drawings a Legend Sheet
with symbols and legends. All drawing symbols shall be approved by the City
PSD and WWDC prior to commencement of work. These symbols, legends, and
layer identification symbols shall be incorporated into the drawings.

The Consultant shall prepare a project cost estimate when plans are approximately
fifty percent (50%) complete, and again two (2) weeks prior to public
advertisement.

The Consultant shall meet with representatives from the City PSD and WWDC at
least monthly during the course of preparing drawings and specifications to
discuss the status of the project. In addition, the Consultant shall attend any
interim special meetings with City staff relating to the performance of this
contract. The purpose of the meetings will be to discuss elements of design
alternatives, project criteria, project status, and design options. Consultant shall
prepare and distribute minutes of all progress meetings.

In addition, the Consultant shall hold progress review meetings at the 10%, 50%,
and 90% levels of completion of the project plans, to be held at the Consultant’s
office. Progress review meetings shall be attended by City PSD and WWDC staff.

Each meeting shall be scheduled by the Consultant with input from the City PSD
and WWDC staff.

All final drawings, details, lettering, symbols, etc., shall be drawn in black water
resistant ink.

The Consultant shall prepare and provide the City PSD and WWDC for approval,
final plans and specifications, incorporating changes requested by the City PSD
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1.

12.

13.

14.

15.

and WWDC.

The Consultant shali provide the City PSD four (4) sets and WWDC two (2) sets
of final plans and project manuals prior to public advertisement of bids. Prior
approval from City PSD and WWDC staff must be received prior to
advertisement for bids.

Final drawings shall be placed on 11x17 inch paper sheets, plotted in black and
white.

The Consultant shall submit three (3) sets of final plans and project manuals and
an "Application for Permit to Construct” to the State of Wyoming Department of
Environmental Quality (WDEQ) at least sixty (60) days prior to the
Advertisement for Bids, and after City review of the "draft" construction drawings
and specifications (see G.5). Consultant shall take the necessary measures to
obtain the Permit to Construct, including preparation of the necessary project
design report(s) for WDEQ consideration for approval, and all requests fiom
WDEQ for supplemental information, if any, after the initial submittal.

The Consultant shall prepare at an appropriate scale a Traffic Control Plan. The
Traffic Control Plan shail recommend methods and work sequences which will
minimize inconvenience to local traffic and residences. The Traffic Control Plan
shall be based on standards set forth in the Manual on Uniform Traffic Control
Devices (latest edition).

Consultant must ensure that all DWSRF requirements are being met and must
document such accomplishment in each phase of the project.

Project Manual

1.

Consultant shall prepare Technical Specifications covering the required work for
the CWRWS Water Treatment Plant Alternate Backwash Water Supply Project.

Consultant shall prepare Construction Drawings and Specifications in accordance
with the City of Casper "Standard Specifications for Street Construction," latest
version, and the Casper Public Utilities "Water Distribution Facilities Standard
Specifications," latest version.

General Conditions and Supplemental Conditions of the Specifications shall be
based on current City of Casper approved documents.

The Consultant shall prepare a Project Manual to include the following:
a. Technical Specifications.
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Bid Schedule to accompany the City PSD’s Bid Form.

Edit "front end” documents of the Project Manual supplied by the City
Engineering Office to adhere to the DWSRF loan requirements.
Documents supplied will consist of Advertisement for Bids, Instruction to
Bidders, Performance and Payment Bonds, Bid Bond and Form,
Agreement between Owner and Contractor, General Conditions, and
Supplementary Conditions. Consultant shall review these documents,
insert modifications where necessary, and return them for final review.
After review by the City, Consultant shall incorporate them into the
Project Manual.

5. The Consultant shall affix his professional engineer's stamp, date, and signature to
the front cover of the project manual and in accordance with Wyoming State
Registration Statutes.

I Sub-consultants

1. The Consultant shall be responsible to procure any necessary sub-consultant to
complete the work.

2. The CWRWSJPB and Consultant shall mutually approve, in writing, the use of
any sub-consultants that the Consultant desires to use.

3. The Consultant shall be responsible for obtaining geotechnical investigations for
the project.

A subsurface exploration and geotechnical engineering report shall be provided
for the project. As a minimum, the report shall include information on the
following services to be performed:

a.

Test borings shall be performed at the discretion of the geotechnical
consultant based on varying site conditions and as necessary for design of
the booster station, the transmission pipelines and the water storage tanks.

The borings shall be completed to 10 feet below finished surface profile or
deeper as necessary to investigate the subsurface conditions and ensure the

long term stability of the soils.

Samples from the borings shall be used to perform the following tests
and/or procedures:

1. Engineering properties, including moisture content, Atterburg
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Limits, and sieve analyses,

ii. Soil profile logs (including pavement thickness and materials of
construction).
iii. Groundwater depth determination, if encountered.
iv. Soil boring locations shall be included on the project design
drawings.
d. Soil samples from each test boring shall be screened for volatile organic

compounds (VOC) using a photoionization detector (PID). The PID shall
be performed on samples from the boring exhibiting the highest potential
for VOC contamination.

In the event PID testing and/or visual observations of soil boring material
indicates the presence of contamination, additional testing to further define
the soil contamination shall not be considered part of the geotechnical
services for this project.

€. Geotechnical services shall include measurements made for each soil
boring for soil resistivity, as a parameter to consider in the evaluation of
soil corrosion potential.

f. Based on the information obtained from the soil borings and sampling, the
geotechnical consultant shall provide, in the Report, a recommendation for
suitability of the soil conditions for installation of the water mains.
Included shall be recommendations on trench excavations and backfill.
The geotechnical consultant shall also provide recommendations for
foundation design for the new booster station and water storage tank.

g. Pavement design is not considered as a required service for the
geotechnical report.

h. Borings, sampling, and testing shall be performed in accordance with the
applicable ASTM Standards.

i. One (1) Street Cut Permit and One (1) Traffic Control Permit shall
be obtained from City Engineering Office for geotechnical
investigation drilling services to be provided for this project. There
will be no fee for obtaining the permits.

4. The Consultant shall be responsible for the administration, management,
procurement, and payment of services provided by sub-consultant(s).

G. Advertising and Bidding Phase
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The Consultant shall send Advertisement for Bids to contractors on the
CWRWSIPB and City PSD's Bidder's List.

Consultant shall prepare Advertisement for Bids in conformance with the City
PSD’s standards and furnish to CWRWSIPB for publication.

The Consultant shall send final drawings and project manuals to plan centers
located in Casper, Cheyenne, Salt Lake, and Denver.

The Consultant shall work in coordination with the City PSD staff to set up and
manage clectronic distribution of the final drawings and project manuals using
Quest CDN.

If and only if electronic distribution should fail or become unreasonable due to
unforeseen circumstances, the Consultant shall provide up to twenty-five (25) sets
of final drawings and specifications to contractors who request sets. All costs of
drawing and specification reproduction shall be borne by the CWRWSJPB. The
price for hard copy bid sets would be established by the Consultant, with the
Consultant collecting these fees.

The Consultant shall arrange for and conduct a pre-bid conference ten (10) days
prior to the bid opening. The Consultant shall take minutes of the meeting and
distribute them to all parties listed on the plan holders sheet. The Consultant shall
schedule this meeting with input from City PSD and WWDC staff.

Consultant shall prepare and distribute addenda, if necessary, The addenda will be
distributed electronically as in paragraph 3 above, unless electronic distribution
should fail or become unreasonable due to unforeseen circumstances.

The Consultant shall assist the CWRWSJPB and City PSD in opening, tabulating,
and evaluating bids.

The Consultant shall provide a written opinion to the CWRWSJPB, City PSD and
WWDC stating their recommendations for awarding the bid.

Construction Phase

1.

General Administration of Construction Contract. Consultant shall consult with
and adviss CWRWSJPB and City and act as CWRWSJPB and City's
representative as provided in Articles 1 through 17, inclusive, of the Standard
General Conditions of the Construction Contract, No. 1910-8 (1996 edition) of
the Engineers’ Joint Contract Documents Committee, as amended by the
Supplementary Conditions. The extent and limitations of the duties,
responsibilities and authority of Consultant, as assigned in said Standard General
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Conditions, as amended, shall not be modified, except as Consultant and
CWRWSIPB and City may otherwise agree in writing. All of CWRWSJPB and
City's instructions to Contractor(s) will be issued through Consultant who will
have authority to act on behalf of CWRWSJPB and City to the extent provided in
said Standard General Conditions, as amended, except as otherwise provided in
writing. Consultant shall meet with CWRWSJPB and City throughout the
construction phase as deemed necessary by the Consultant or CWRWSJPB and
City, but not less than one (1) time per week.

Pre-construction Conference. Consultant shall organize and conduct a pre-
construction conference with the successful bidder, and shall invite
representatives of all affected utilities, CWRWSJPB staff, City PSD staff,
WWDC staff, and the project team. The Consultant will prepare minutes of this
conference for future reference, and shall supply a copy to all parties as listed in
the previous sentence. At this conference, the Consultant will deliver not more
than five (5) copies of the Contract Documents to the successful bidder.

Project Coordination. Consultant shall be responsible for coordination with the
Wyoming Department of Environmental Quality (WDEQ) and other entities as
required to construct the improvements, as well as with all affected property
owners within the project areas. This shall include timely notification of
construction activities as necessary and the procurement of all necessary
certifications from the appropriate agency or agencies.

Visits to Site and Observation of Construciion, In connection with observations of
the Work of Contractor(s) while it is in progress:

a. Consultant shall make visits to the site at intervals appropriate to the
various stages of construction as Consultant deems necessary in order to
observe as an experienced and qualified design professional the progress
and quality of the various aspects of Contractor(s)' work. Consultant shall
provide the services of a Resident Project Representative (RPR), and at
least one (1) full time assistant (or as agreed) at the site to assist
Consultant and to provide continuous observation of such Work. Based on
information obtained during such visits and on such observations,
Consultant shall endeavor to determine if such Work is proceeding in
accordance with the Contract Documents, and Consultant shall keep
CWRWSJPB and City PSD informed of the progress of the Work. The
RPR and the assistant will be on site for an average of nine (9) hours per
day, depending on the activities of the Contractor and the progression of
the Work.

b. The RPR will be Consultant's agent or employee and under Consultant's
supervision. The duties and responsibilities of the RPR are set forth in
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Exhibit "A", "Duties, Responsibilities and Limitation of Authority of
Resident Project Representative”,

The purpose of Consultant's visits to and representation by the RPR at the
site will be to enable Consultant to carry out the duties and responsibilities
assigned to, and undertaken, by Consultant during the construction phase,
and, in addition, by exercise of Consultant's efforts as an experienced and
qualified design professional, to provide CWRWSIPB and City PSD with
a degree of confidence that the completed Work of Contractor(s) will
conform to the Contract Documents and that the integrity of the design
concept as reflected in the Contract Documents has been implemented and
preserved by Contractor(s). Subject to other terms of this agreement,
Consultant shall not, during such visits or as a result of such observations
of Contractor(s)’ Work in progress, supervise, direct, or have control over
Contractor(s)) Work, nor shall Consultant have authority over or
responsibility for the means, methods, techniques, sequences or
procedures of construction selected by Contractor(s), for safety
precautions and programs incident to the Work of Contractor(s) or for any
failure of Contractor(s) to comply with Laws and Regulations applicable
to Contractor(s) furnishing and performing their Work.

Accordingly, Consultant can neither guarantee the performance of the
construction contracts by Contractor(s) nor assume responsibility for
Contractor(s)' failure to furnish and perform their Work in accordance with
the Contract Documents. During such visits, and based on his on-site
observations, as an experienced and qualified design professional,
Consultant shall keep CWRWSJIPB and City PSD informed of the progress
of the Work, and will alert CWRWSIJPB and City PSD to defects and
deficiencies in the Work of Contractor(s) and may disapprove or reject
Work as failing to conform to the Contract Documents.

Consultant shall prepare daily reports of the Contractor(s) activities and
maintain an accurate daily "construction diary". Construction diary shall
contain notes of material conversations with the Contractor(s) or other
entities on behalf of the CWRWSIPB and City PSD, a copy of which shall
be given to CWRWSJPB, City PSD and WWDC no less frequently than
one (1) time each week during construction of the Project.

Consultant shall maintain a photograph log during the course of
construction. Photograph notations shall contain the direction of the photo,
a brief description of the activity and date, and the negative number. The
photograph log shall be delivered to the CWRWSJPB and City upon
completion of the Project. Photographs shall be taken randomly during
critical stages of construction, but in no event shall they be taken less than
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once a week.

g. Consultant shall maintain a correspondence file including but not limited
to all memoranda, correspondence, and minutes of the progress meetings.

h. During construction, progress meetings to include CWRWSIPB, City
PSD’s representative, Consultant, Contractor(s) and subcontractors, as
applicable, shall be held on a weekly basis. Consultant shall be
responsible for keeping minutes of these progress meetings, and for
circulating the minutes to all attendees within four (4) days following the
meeting.

i In order to track progress of construction, Consultant shall prepare weekly
progress reports to be provided to the CWRWSIPB and City PSD. This
report shall include information on major progress during the past week,
assess construction progress with respect to the Contractor's construction
schedule, and note any outstanding claims or potential changes in the
scope of the project as identified or conveyed to Consultant during that
week of construction activity. Consultant shall sign this report and obtain
a signature from the Contractor(s) that he is in agreement.

Construction Staking. Consultant shall provide limited construction staking
services for the Contractor, as follows:

a. Establish horizontal and vertical control for construction.

b. All staking will be done once, and contractor will be responsible for
additional staking at his cost.

Defective Work. During such visits and on the basis of such observations,
Consultant may disapprove of or reject Contractor(s)’ Work while it is in progress
if Consultant believes that such Work does not conform to the Contract
Documents or that it will prejudice the integrity of the design concept of the
Project as reflected in the Contract Documents.

Interpretations and Clarifications. Consultant shall issue necessary interpretations
and clarifications of the Contract Documents and in connection therewith
evaluate, prepare and process Work Directive Changes and Change Orders as
required, for submittal to CWRWSJPB, City PSD and WWDC.

Shop Drawings. Consultant shall review and approve, or take other appropriate
action with respect to, Shop Drawings (as that term is defined in the aforesaid
Standard General Conditions), samples and other data which Contractor(s) are
required to submit, but only for conformance with the design concept of the
Project and compliance with the information given in the Contract Documents.
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10.

11.

12.

Such reviews and approvals or other action shall not extend to means, methods,
techniques, sequences or procedures of construction or to safety precautions or
programs incident thereto.

Substitutes. Consultant shall evaluate and determine the acceptability of substitute
materials and equipment proposed by Contractor(s).

Inspection and Tests. Consuitant shall provide for material testing as specified in
the Contract Documents.

Disputes between CWRWSIPB and Contractor. Consultant shall act as initial
interpreter of the requirements of the Contract Documents and judge of the
acceptability of the Work thereunder and make decisions on all claims of
CWRWSJPB and Contractor(s) relating to the acceptability of the Work
thereunder or the interpretation of the requirements of the Contract Documents
pertaining to the execution and progress of the Work. Consultant shall not be
liable for the results of any such interpretations or decisions rendered in good
faith. CWRWSIJPB reserves the right to render final decisions on all Contractor(s)
claims, acceptability of the Work, and interpretation of the requirements of the
Contract Documents,

Applications for Payment. Based on Consultant's on-site observations as an
experienced and qualified design professional, on information provided by the
Resident Project Representative and on review of Applications for Payment and
the accompanying data and schedules:

a. Consultant shall determine the amounts owing to Contractor(s) and
recommend in writing payments to Contractor(s) in such amounts. Such
recommendations of payment will constitute a representation to
CWRWSIPB and City, based on such observations and review, that the
Work has progressed to the point indicated, and that, to the best of
Consultant's knowledge, information and belief, the quality of such Work
is in accordance with the Contract Documents (subject to an evaluation of
such Work as a functioning whole prior to or upon Substantial
Completion, to the results of any subsequent tests called for in the
Contract documents, and to any other qualifications stated in the
recommendation). In the case of Unit Price Work, Consultant's
recommendations of payment will include final determinations of
quantities and classifications of such Work (subject to any subsequent
adjustments allowed by the Contract Documents).

b. By recommending any payment, Consultant will not thereby be deemed to
have represented that exhaustive, continuous or detailed reviews or

examinations have been made by Consultant to check the quality or
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I3.

14.

15.

quantity of Contractor(s)’ Work as it is furnished and performed beyond
the responsibilities specifically assigned to Consultant in this Contract and
the Contract Documents. Consultant's review of Contractor(s)’ Work for
the purposes of recommending payments will not impose on Consultant
responsibility to supervise, direct or control such Work, or for the means,
methods, techniques, sequences, or procedures of construction or safety
precautions or programs incident thereto or Contractor(s)' compliance with
Laws and Regulations applicable to their furnishing and performing the
Work. It will also not impose responsibility on Consultant to make any
examination to ascertain how or for what purposes any Contractor has
used the monies paid on account of the Coniract Price, or to determine that
title to any of the Work, materials, or equipment has passed to
CWRWSJPB free and clear of any lien, claims, security interests or
encumbrances, or that there may not be other matters at issue between
CWRWSIJPB and Contractor that might affect the amount that should be
paid.

Contractor(s) Completion Documents. Consultant shall receive and review tests

and approvals which are to be assembled by Contractor(s) in accordance with the
Contract Documents (but such review will only be to determine that their content
complies with the requirements of, and in the case of tests and approvals the
results certified indicate compliance with, the Contract Documents), and shall
transmit them to CWRWSJPB and City with written comments.

Walk-Through. Consultant shall conduct a walk-through to determine if the Work
is Substantially Complete and a final walk-through to determine if the completed
work is acceptable so that Consultant may recommend, in writing, final payment
to Contractor(s) and may give written notice to CWRWSIJIPB, City PSD and the
Contractor(s) that the Work is acceptable (subject to any conditions therein
expressed), but any such recommendation and notice will be subject to limitations
expressed in paragraph H.12.b (Construction Phase). Consultant shall invite
WWDC staff to all walk-throughs.

Record Drawings. Consultant shall provide the CWRWSIPB and City PSD one
(1) set of reproducible record prints of drawings showing those changes made
during the construction process, based on the marked-up prints, drawings, and
other data furnished by Contractors to Consultant and which Consultant considers
significant. Consultant shall also maintain a regularly updated set of "as-
constructed” blueprints indicating Consultants observations of "as-constructed"
Work performed by the Contractor. Within thirty (30) days of Substantial
Completion, Consultant shall submit one (1) reproducible set of 11 bv 17 inch
record drawings to CWRWSIJIPB, City PSD and WWDC. Consultant shall also
provide to these parties a copy of record drawings of the Project in PDF and
AutoCAD (Version 2012 or newer) format (as required by City code) labeled as
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l6.

17.

18.

"Record Drawings - Central Wyoming Regional Water System Water Treatment
Plant Alternate Backwash Water Supply Project".

Warranty Period _Inspections. Consultant shall perform warranty period
inspections for completed construction, during a one (1) year period after Final
Completion of the construction phase. Warranty inspections shall include, but not
be limited to, assisting CWRWSJPB and City PSD in addressing public
complaints concerning construction deficiencies during the warranty period,
attending an on-site project inspection walk-through of the project and preparing a
listing of noted construction deficiencies at approximately eleven (11) months
after the Final Completion date for construction, and follow-up.

Change Orders. Consultant shail evaluate and make recommendations for all
requests for change orders during the construction of the Work. Consultant shall
prepare and submit construction change orders along with all necessary
documentation to the CWRWSIJPB, City PSD and WWDC for approval.

Limitation of Responsibilities. Unless otherwise provided for in this Contract,
Consultant shall not be responsible for the acts or omissions of any Contractor, or
of any Subcontractor or Supplier, or any of the Contractor(s)' or Subcontractor(s)’
or Supplier(s)' agents or employees or any other persons (except Consultant's own
employees and agents) at the site or otherwise furnishing or performing any of the
Contractor(s)’ Work; however, nothing contained in paragraphs H.1 through H.17
(Construction Phase), inclusive shall be construed to release Consultant from
liability for failure to properly perform duties and responsibilities assumed by
Consultant in the Contract Documents.

Documents, Materials, and Work Furnished by the CWRWSJPB and City PSD

I CWRWSIPB and City PSD staff shall provide a timely review of all documents
submitted by the Consultant.

2. City PSD staff shall provide, in digital format, GIS base mapping information for
the available coverages desired by the Consultant. Consultant will be required to
sign a license agreement for use of the GIS coverages, at no cost to the
Consultant.

ENGINEERING FEE

In submitting a proposal for this project, the consultant shall prepare and enclose In A Separate
Sealed Envelope a detailed fee schedule with an upset (not to exceed) amount for the

engineering services as covered by the Scope of Services in this RFP. The fee schedule shall be
broken out with a separate fee for services through Advertising and Bidding Phase and a separate
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fee for Construction services. Selection of a Consultant to provide services for this RFP shal! be
based on professional qualifications based criteria; and only the fees of the Consultant selected
based on qualifications will be opened.

The engineering fee shall be based on estimated time and material, including hourly rates for
technical personnel, with an upset (not to exceed) amount. If at any time during the term of this
contract it appears that the upset amount will be exceeded, the Consultant shall immediately
notify the CWRWSJPB and City PSD and provide a complete statement justifying the
anticipated change in the contract fee. An amendment authorizing any increased fee can only be
approved by the CWRWSJIPB. The amendment must be approved before the commencement of
any additional work. A change in the scope of work will be the only justification for a change in
the contract fee.

The Consultant shall be responsible and responsive to the CWRWSJPB and City PSD in its
requests and requirements within the scope of this proposal, and shall confer with and be guided
by the directives of the CWRWSJPB and City PSD.

TIMETABLE

Following is the tentative timetable for this RFP:

1. Proposals Due October 23, 2015
2. Consultant’s Presentation and Interview November 2-6, 2015
3. Selection of Consultant by CWRWSIPB November 17, 2015
4. Completion of Services

through Final Bidding Documents May 27, 2016

The submittal of a proposal will be an indication that the Consultant has no problem in keeping
this schedule.

MEETINGS

The Consultant shall attend any special meeting with the CWRWSJIPB or City PSD staff,
relating to the performance of this contract, and shall provide the CWRWSJPB and City PSD
with monthly written progress reports, accompanying partial payment requests. Progress reports
shall include personnel utilization and associated time applied to the project, in addition to an
itemization of expenses.

CONTRACT

The Consultant will be required to sign a contract with the CWRWSJIPB relating to the work to
be performed. Such contract shall include, but not necessarily be limited to, the following
articles: method of compensation, time of performance, subcontracts, duties of the consultant,
termination of the contract, ownership of material, changes, EEQ, ADA, submission of material,

CWRWS Water Treatment Plant Alternate Backwash Water Supply RFP - 15




and obligations of the CWRWSJIPB.

SELECTION.

The selection of the consulting firm will be based upon project team qualifications, team
management/organization, ability of firm to recognize design opportunities in the project,
demonstrated design experience, willingness to meet time requirements, and community
involvement of the firm. A minimum of three (3) firms will be interviewed by the CWRWSIPB
and City staff on the basis of the proposal submittals. Upon completion of these interviews, one
firm will be selected on the basis of their qualifications.

Selection will also be governed by the attached “Central Wyoming Regional Water System Joint
Powers Board Plan to Promote the Employment of Responsible Wyoming Resident Design
Firms as per W.S. 16-6-1001(b).”

The procedure for considering the priced proposal will be that a minimum of the top three (3)
firms will be chosen based on the above qualifications-based criteria, excluding consideration of
the fee proposal. Only the fees of the consultant selected based on qualifications will be opened.
In the event the City and the top rated consultant cannot arrive at a mutually negotiated contract
and fee, the second rated consultant’s fee envelope will be opened and negotiations started for a
contract. Price proposals for Consultants not selected shall be returned unopened to the
Consultant. No prospective proposer shall withdraw his proposal for a period of sixty (60) days
after the deadline for proposal submittals.

In making a proposal, the Consultant hereby certifies that he has reviewed this RFP and is
familiar with all conditions contained therein.

CWRWSIJPB and City PSD staff will review all proposals. Final selection of the consultant will
be made by the CWRWSJPB.

GENERAL

A. Additional Information

In addition to the items addressed in the Scope of Services, the following information
relating to the consultant's qualifications is required. The Consultant shall submit five (5)
copies of the non-priced technical proposal.

1. The consulting firm's name, address, and telephone number.
2. Types of services which your firm is qualified to provide.
3. Names of key personnel, the experience of each available for this project.
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4, Names and addresses of outside consultants or associates which will be retained
{or assistance.

5. Number and type of current projects for which the firm is principal engineer.

6. Recent list of completed projects most similar to this project, including key
contacts and references, approximate budget, and other pertinent information.

One (1) Engineering Fee proposal with upset (not to exceed) amount in a separate sealed
envelope shall be submitted with the set of five (5) non-priced technical proposals. The
envelope containing the price proposal shall be labeled "CWRWS WATER
TREATMENT PLANT ALTERNATE BACKWASH WATER SUPPLY PROJECT -
PRICE PROPOSAL." The price proposal shall be signed by an authorized representative
of the Consultant offering the proposal.

Addendum or Supplement to Request for Proposal

In the event that it becomes necessary to revise any of this Request for Proposal (RFP),
an Addendum to this RFP will be provided to each Consultant. The CWRWSJIPB
reserves the right to change submission date(s) for any reason, including an Addendum or
Supplement to the RFP.

Late Proposals

Late proposals will not be accepted. It is the responsibility of the Consultant to insure that
the proposal arrives prior to 5:00 p.m., Local Time, Friday, October 23, 2015.

Rejection of Proposals

The CWRWSJPB reserves the right to reject any or all submissions, and to waive
informalities and minor irregularities in submissions received, and to accept any portion
of a proposal or all items if deemed in the best interest of the CWRWSIPB.

Response Material Ownership

All material submitted regarding this RFP becomes the property of the CWRWSJPB and
will only be returned to the Consultant at the CWRWSIPB’s option. Responses may be
reviewed by any person after the final selection has been made. The CWRWSJPB has the
right to use any or all ideas presented in reply to this request. Disqualification of a
Consultant does not eliminate this right.

Incurring Costs
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The CWRWSJPB is not liable for any costs incurred by the Consultant prior to issuance
of an agreement, contract, or purchase order.

Acceptance of Proposal Content

The contents of the proposal of the successful Consultant may become contractual
obligations if the CWRWSJPB wishes to execute a contract based on the submitted
proposal. Failure of the successful Consultant to accept these obligations in a purchase
agreement, purchase order, contract, or similar instrument may result in cancellation of
the award, and such Consultant may be removed from future solicitations.

Reference Checks

The CWRWSJPB reserves the right to contact any reference or any client listed in the
documents for information which may be helpful to the CWRWSJIPB in evaluating the
Consultant's performance on previous assignments.
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CENTRAL WYOMING REGIONAL WATER SYSTEM JOINT POWERS BOARD
Plan to Promote the Employment of Responsible
Wyoming Resident Design Firms as per W.S, 16-6-1001(b)

Effective Date: September 27, 2011

1. Whenever a project is financed with funds from the State of Wyoming that are governed
by W.S. 16-6-1001(b), the Central Wyoming Regional Water System Joint Powers Board
(hereinafter referred to as “CWRWSJIPB”) will provide public notice that it is seeking
professional architectural or engineering services for the design of the project. The notice
will be published on two (2) different occasions, at least seven (7) days apart, in a

newspaper of general circulation in Casper or in Wyoming.

2. The CWRWSJPB will mail a “Request for Proposal” for the design services of the
project to all firms responding to the notice. The CWRWSJIPB will also, as a matter of
course, provide the request for proposals to qualified consultants that have requested to

be kept on the current CWRWSJPB or City of Casper consultant mailing lists.

3. Firms interested in providing the planning and design services for the specific project will
be required to respond to and submit a proposal in response to the Request for Proposal.

Each firm will provide separate technical and sealed price proposals.

4. The CWRWSIPB will select a minimum of three (3) qualified firms to interview. If less
than three (3) qualified firms submit a proposal, all qualified firms will be interviewed.
Selection criteria for the firms to be interviewed shall include, but are not necessarily

limited to, the following:

a) Evaluation of the Technical Fee Proposal:
1. Project team qualifications.
ii.  Team management/organization.
.  Ability of firm to recognize design opportunities in the project.
iv.  Demonstrated design experience.
v.  Willingness to meet time requirements.
vi.  Community involvement of the firm.
vii.  Past performance.
viii.  Level of services.

b) Wyoming residency status. A firm will have Wyoming residency status if it
meets the definition and criteria for a resident under W.S. § 16-6-101. The
work to be conducted by the firm must be supervised by a professional

engineer/architect/geologist/land surveyor licensed in the State of Wyoming.

5. Partnerships between responsible Wyoming design firms, including professional
architectural and engineering services, and nonresident firms when necessary to secure
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specialized services required for a project are allowable. If the partnership wishes to be
granted Wyoming residency status, the proposal must specifically request such
consideration and identify the extent to which services are provided by each affiliated
firm.

Upon completion of interviews, one firm will be selected on the basis of their
qualifications and fee.
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